

PW-T-26-2025-25-E0

## Tay Havelock Trail Resurfacing

Closing Date: Monday, June 2, 2025

### Submission Summary

Vendor	City/Province	Submission Name	Unofficial Value or Notes
Gemmill Sand and Gravel Limited	Snow Road Station , Ontario	Submission 1	\$360,022.80
Crains' Construction Limited	Maberly, Ontario	Submission 1	\$371,071.20
Arnott Brothers Construction	Perth, ON	Submission 1	\$423,450.00
Trilith Contracting Inc.	Roslin, Ontario	Submission 1	\$444,333.11
Goldie Mohr Ltd.	Ottawa, Ontario	Submission 1	\$461,000.00
Thomas Cavanagh Construction Limited	Ashton, Ontario	Submission 1	\$559,890.99

Sean Derouin

June 2, 2025

Witness (Print Name)

Signature

Date

Sam Poole

June 02, 2025

Witness (Print Name)

Signature

Date

Witness (Print Name)

Signature

Date